CONTRACT 6108

INTERLOCAL AGREEMENT
BETWEEN KING COUNTY AND THE CITY OF REDMOND
REGARDING THE NOVELTY HILL ROAD
IMPROVEMENT PROJECT

THIS AGREEMENT is made and entered into by and between King County (“the
County”) and the City of Redmond (“the City”) for the purpose of designing and
constructing improvements to Union Hill Road within the City (“the Project™). The City
and the County are collectively referred to as “the Parties.”

RECITALS

A. The County has a capital improvement project (“CIP”# 100992) on NE Novelty Hill
Road from 234th Place NE west to 196th Avenue NE, south on196th Avenue NE to
NE Union Hill Road and west on NE Union Hill Road to 192nd Avenue NE.

B. Phase 1 of CIP 100992 (Phase 1) consists of widening and improving NE Union Hill
Road, 196/195™ Ave NE and NE Novelty Hill Road. The naturc and extent of these
improvements are more specifically described in Exhibit 1, Phase 1 and Project
Description.

C. A segment of Phase 1 on NE Union Hill Road from the City’s eastern boundary to
192nd Avenue NE extends approximately 800 feet into the City of Redmond. This
segment is the Project as described in this agreement. See Exhibit 1.

D. The Project will provide a transition from the newly constructed roadway in
unincorporated King County to the existing roadway in the City, reducing traffic
impacts and preventing an unsafe alignment with the City's existing roadway.

E. The Project is essential to a safe and efficient operational design for Phase 1 and the
continuation of the county road system. See Exhibit 2, Project Map, attached.

F. Funding for Phase 1 includes funding for the Project. Phase 1 funding sources include
grant funds, Mitigation Payment System Funds, and contributions from the County
Road FFund.

G. The City has a road improvement project in its 2022 Transportation Facilities Plan for
Union Hill Road with an eastern terminus at the eastern city limits.

H. The City supports the County Project and is willing to make in-kind contributions to
the Project as described in Sections 2.2, 3.1.1, and 4.3 of this Agreement.



I Ttis in the best interest of the County and the City to establish a lead agency to
manage this Project and to provide for the design, permitting and construction of the

Project.

J. The County and the City are authorized, pursuant to RCW Chapter 39.34 and Article
11 of the Washington State Constitution, to enter into an interlocal governmental
cooperative agreement of this nature.

NOW, THEREFORE, the County and City agree as follows:

1. PURPOSE

AGREEMENT

This agreement sets forth each Party’s role and responsibility for the Project.

2. GENERAL RESPONSIBILITIES

2.1

The County shall be the lead agency for the Project and shall be the lead
agency with regard to obtaining property as needed, design, construction,
SEPA/NEPA review, grant funding administration, permitting, and all
other matters pertaining to the accomplishment of the Project.

2.1.1

The County shall perform its design, enginecring, and administration
services for the Project in accordance with the most recent American
Association of State Highway and Transportation Officials
(AASHTO), Washington State Department of Transportation
(WSDOT) Design Manual, and WSDOT Bridge Design Manual. The
County shall notify the City of any deviations.

The County shall construct the Project according to the attached
drawings. See Exhibit 3, Project Drawings. Any changes shall be
mutually agreed upon. In the event the County and the City are
unable to reach agreement regarding Project changes, the dispute
resolution process as outlined in Section 9 of this Agreement shall be
followed.

The County shall provide 95% and 100% plans and specifications to
the City for review. The City shall provide written comments, if any,
to the County within fourtcen days after the City receives the plans
and specifications. The County shall incorporate the City’s
comments into the plans and specifications to the extent the County
determines it is practicable.



2.2

23

2.4

2.5

2.6

2.1.4 The City shall be invited to all engineering review meetings for the
Project.

2.1.5 The County shall not approve a major change to the Project design
without first consulting with and obtaining approval from the City.

2.1.6 In the event that the City and the County are unable to reach
agreement regarding the Project plans, the dispute resolution process
as outlined in Section 9 of this Agreement shall be followed.

The City shall provide all necessary support and services at no cost 10 the
County, including, but not limited to, attending project meetings, providing
written comments, assisting in obtaining any nccessary permits, assisting in
acquiring property, and performing inspections required by the City during
construction,

The City shall provide stormwater treatment for the Project.

2.3.1 The County shall pay into the City’s regional stormwater facilitics
plan for Southeast Redmond at $4 per square foot of impervious
arca, This payment will replace the requirement to construct
detention and water quality facilities for the project.

2.3.2 The County shall convey stormwater from the Project to an outfall
location that will not be located farther west than 188™ Ave NE on
Union Hill Road. The City and County shall work collaboratively on
the sizing and placement of new conveyance facilities along Union
Hill Road.

The County shall coordinate with the City’s public works department
regarding any improvements to utility infrastructure the City may wish to
make that are in addition to improvements/changes required by Phase 1.
All such utility improvements shall be at the expense of the City. All
proposed improvements shall be submitted to the County prior to
September 30, 2009.

The County is obligated to reconstruct the sewer access roads and gates
that currently exist to provide access into Arthur Johnson Park, and other
sewer access roads within the Phase I project area, and the County is
responsible for the adjustment to grade of the sewer manholes within the
city limits.

The schedule for the Project shall be established by the County in
coordination with the City and in conjunction with any federal or
federal/state grant application or admintistrative timelines.



2.7

2.8

2.9

The City hereby grants the County right of entry onto city owned propertics
within the jurisdiction of the City for the purpose of performing all tasks,
such as investigations, survey, and construction, necessary to complete the
Project with notice to the City of Redmond’s Real Property Manager. This
does not include the use of City property for staging.

The County shall be responsible for coordinating the public information and
involvement related to the Project. The City shall be given the opportunity
to attend and participate in any public meetings.

The Partics shall appoint a contact person or persons to act as liaisons for
the Project. These contact persons will meet on “as needed” basis to
provide guidance for the Project and serve as a coordination body between
the two agencies.

2.9.1 Representing the City: Jeanne Justice
2.9.2 Representing the County: Mike O’Neil

3. PROPERTY ACQUISITION

3.1

3.2
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The County shall be responsible for the acquisition of all property and
easements within the City that are necessary for the Project.

3.1.1 The City shall use its best efforts to assist and cooperate with the
County’s acquisition efforts. To the extent that the City’s consent 1s
legally required, the City consents to the County’s exercise of
eminent domain within the corporate limits of the City for purposcs
of the Project, except for property owned by the City.

The County shall provide all necessary real estate services to purchase
properties necessary for the Project.

To the extent possible, the County shall purchase properties at the City’s
request that may be necessary for capital or other planned improvements
the City wishes to make at a future time, except that the Project shall not
be delayed on account of property acquisitions not needed to complete the
Project. Any such property acquired by the County will be acquired in the
name of the City or will be conveyed to the City without unreasonable
delay. The City shall reimburse the County for properties purchased on its
behalf, and for all acquisition costs the County incurs.



3.4 The City and the County shall negotiate in good faith for the County to
purchase property owned by the City within unincorporated King County
that is necessary for Phase 1.

PERMITTING

4.1  The County shall serve as the lead agency for purposes of satisfying
requirements of the State Environmental Policy Act (SEPA) and for all work
and permitting related to the Project including all work described in Section
2.1. See Exhibit 4 attached for a list of permits that are expected to be
needed for the Project.

4.2  Administrative or quasi-judicial appeals of County SEPA decisions related
to the Project, if any, shall be heard and decided by the County under County
Code procedures to the extent allowed by law,

4.3 The County shall pay to the City all normal and usual permitting fees. The
City shall not charge the County for the cost of expedited permiiting, or
additional review not normally required as part of the review process.

CONSTRUCTION CONTRACT BIDDING

5.1  The County shall prepare the contract bid documents for the Project.

5.2 The County shall advertise the contract in the official legal publications for
the County and the City, and if necessary, other newspapers in the
Redmond area to provide the widest possible coverage commensurate with
the size of the Project.

5.3  The County will provide to the City a copy of the plans and specifications
advertised for bid.

5.4  The County will open the bids. The County will notify the City of the time
and date of the opening of the bids, which is typically three weeks after the
Project is advertised. The City may, but need not, attend the opening of
the bids.

5.5  The County shall award the contract to the lowest responsible bidder for
the Project subject to applicable laws and regulations.

5.6  The City will be invited to attend the preconstruction conference.

CONSTRUCTION CONTRACT ADMINISTRATION

6.1 The County shall provide the necessary engineering, administrative,



0.2

6.3

6.4

6.5

6.6

inspection, clerical and other services necessary for the execution of the
Project.

The City may furnish an inspector to insurc proper compliance with City
requirements during the construction of the Project within City limits, on
City-owned property, and in regards to City-owned utilities and facilities.
The City’s inspector shall advise the County liaison of any deficiencies
noted. The City’s inspector shall not communicate directly with or
instruct the contractor directly on any matters regarding contract
performance except in the case of ensuring public and environmental
safety.

The County Road Engineer shall have the final authority to determine
whether any changes will be implemented, subject to Section 2.1.6.

Final acceptance of the County’s Phase | work, including work described
in the Project, shall be by the County Road Engineer. Prior to final
acceptance of the work related to the Project, the County Road Engineer
shall consult with the City Engineer. If there is a dispute regarding final
acceptance of the work of the Project, the Parties shall utilize the dispute
process set forth in Section 9 of this Agreement.

Upon completion of construction the County will furnish record drawings
of the Project to the City documenting changes made during construction.

The County will repair at the County’s expense any work defects
discovered prior to final acceptance or within a one year time period after
substantial completion, whichever is later. The County will perform an
inspection of the Project with the City at least one month prior to the one
year after substantial completion date.

DURATION/TERMINATION

7.1

This Agreement shall remain in effect for a period of ten years or until the
Project is closed, whichever occurs first.

If expected or actual funding for the County’s Phase 1 work is withdrawn
prior to commencement of construction, or reduced or limited in any way
prior to the time at which the County advertises the Project, the County
may, with thirty (30} days written notice to the City, terminate this
Agreement.

LIABILITY

8.1

Washington State law shall govern the respective liabilities of the Parties



10.

to this Agreement for any loss due to property damage or injury to persons
arising out of activities conducted pursuant to it.

DISPUTE RESOLUTION

9.1

9.2

9.3

9.4

9.5

In the event of a dispute between the Parties regarding this Agreement,
and/or the work as described in the Project, the Parties shall attempt to
resolve the matter informally.

If the Parties are unable to resolve the matter informally, the matter shall
be decided by the Director of the King County Road Services Division and
the City of Redmond Public Works Director. If the Parties are unable to
reach mutual agreement, either Party may refer the matter to non-binding
mediation.

The Director of the King County Road Services Division and the City of
Redmond Public Works Director may also agree in writing to use another
dispute resolution process.

Unless otherwise expressly agreed to by the Parties in writing, both the
City and the County shall continue to perform all their respective
obligations under this Agreement during the resolution of the dispute.

This Agreement shall be interpreted in accordance with the laws of the
State of Washington in effect on the date of execution of this Agreement.
In the event any Party deems it necessary to institute legal action or
proceedings to ensure any right or obligation under this Agreement, the
Parties hereto agree that such action or proceedings shall be brought in a
court of competent jurisdiction in King County Washington.

OTHER PROVISIONS

10.1

10.2

The County shall be deemed an independent contractor for all purposes,
and the employees of the County, or any of its contractors, subcontractors
and their employees shall not in any manner be deemed to be employees of
the City.

The City and the County agree to discuss further planning, pursuit of grant
or other funding sources and payment, and to negotiate in good faith any
further agreement that may be needed to complete construction of
improvements to Novelty Hill Road and Union Hill Road in accordance
with the Redmond Ridge Last Settlement Agreement, dated April 5, 2006,
and including active support for a future Transportation Improvement
Board grant or other grant application.



10.3

10.4

10.5

10.6

10.7

10.8

Nothing contained herein is intended to, nor shall be construed to, create
any rights in any Party not a signatory to this Agreement, or to form the
basis for any liability on the part of the City, the County, or their officials,
employees, agents or representatives, to any party not a signatory to this
Agreement

Waiver of breach of any provision of this Agreement shall not be deemed
to be a waiver of any prior or subsequent breach and shall not be construed
to be a modification of the terms of this Agreement.

If any provision of this Agreement is held invalid, the remainder of the
Agreement shall not be affected thereby if such remainder would then
continue to serve the purposes and objectives of the Partes.

The captions in this Agreement are for convenience only and do not in any
way limit or amplify the provisions of this Agreement.

This Agreement contains the entire agreement of the Parties and any
representations or understandings, whether oral or written, not
incorporated herein are excluded.

This Agreement may be amended only by an instrument in writing, duly
executed by both Parties.

IN WITNESS WHEREQOF, the Parties have entered into this Agreement effective as of
the date last written below.

KING COUNTY CITY OF REDMOND
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King County Exe€tive




EXHIBIT 1
Phase 1 and Project Descriptions

Description: Novelty Hill Road Phase 1

The Novelty Hill Road segment consists of roadway improvements to a two-lane
segment of NE Novelty Hill Road from approximately 1,000 feet west to 1700 feet east
of the new intersection of 195" Avenue NE. This segment will be improved to transition
from the roundabout to the existing roadway.

The 196"/195th segment consists of roadway improvements to 196™/195th Avenue NE
from NE Union Hill Road north to NE Novelty Hill Road. Beginning at the intersection
of 196" Avenue NE and NE Union Hill Road; a two lane roundabout will be constructed,
On 196™ Avenue NE from NE Union Hill Road to where 196™ Avenue NE transitions to
NE 195" (at Perrigo Community Park), two lanes with 8-foot shoulders will be
constructed. Starting at Perrigo Commuanity Park and extending to NE Novelty Hill Road,

195" Avenue NE will be widened to three tanes with 8-foot shoulders. The portion of

this segment north of NE 957 Street to Novelty Hill Road will be 800 feet of new
roadway. At the new intersection of 195" Avenue and NE Novelty Hill Road, a two-
lane roundabout will be constructed

The Union Hill Road segment consists of roadway improvements to the existing two-
lane road, widening NE Union Hill Road from 192" Avenue NE east to 196" Avenue
NE. The roadway will widen from two 11-foot lanes with eight foot shoulders at 192™
Ave NE to four 11-foot lanes with eight foot shoulders at the City/County boundary,
continuing on with a transition to a two lane roundabout at the intersection of 196" Ave
NE. This includes replacement of the Evans Creek Bridge.

Project within City

The portion within the City extends along NE Union Hill Road from 192™ Ave NE east to the
City/County boundary. The roadway will taper from four 1 1-foot lanes with an eight foot
shoulder at the City/County boundary to two 1 1-foot lanes with eight foot shoulders, and
continue to the intersection of 192™ Ave NE matching to the existing lanes.



EXHIBIT 2
Project Map
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