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City of Redmond Right of Way Performance Bond Estimate Form
Project Name: Project Number:

Item Quantity Unit Unit Price Total % Remaining Remaining 
Total

Erosion Control - Onsite 0 #DIV/0! 0

Erosion Control - Misc. 1.00 LS 0 100% 0

Catch Basin Inserts EA 125.00 0 100% 0

Check Dams EA 50.00 0 100% 0

Rock Lined Swale LF 15.00 0 100% 0

Temporary Rip Rap TON 18.50 0 100% 0

Silt Fence LF 5.25 0 100% 0

STORM 0 #DIV/0! 0

Type I - Catch Basin EA 1,250.00 0 100% 0

Type II-48" Catch Basin EA 2,950.00 0 100% 0

Mud & Adjust Irons EA 400.00 0 100% 0

12"  Plastic Pipe LF 30.00 0 100% 0

18" Plastic Pipe LF 45.00 0 100% 0

Intake/Outfall EA 200.00 0 100% 0

Control Structures EA 1,350.00 0 100% 0

Connect to Existing EA 965.00 0 100% 0

Trash Racks EA 425.00 0 100% 0

Rip Rap TN 18.50 0 100% 0

Storm - Import Select TN 16.00 0 100% 0

Storm - Export Unsuitable TCY 50.00 0 100% 0

Sawcut LF 3.00 0 100% 0

Existing Asphalt Removal SY 100.00 0 100% 0

Permanent Patch 1.00 LS 0 100% 0

Storm - Easement Restoration 1.00 LS 0 100% 0

Storm-Traffic Control 1.00 LS 0 100% 0
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SEWER 0 #DIV/0! 0

48" Manhole EA 3,000.00 0 100% 0

Mud and Adjust  Irons EA 400.00 0 100% 0

8" PVC Pipe LF 80.00 0 100% 0

Connect to Existing EA 2,850.00 0 100% 0

Sewer - Import Select TN 15.00 0 100% 0

Sewer - Export Unsuitable TCY 50.00 0 100% 0

Sawcut LF 5.00 0 100% 0

Existing Asphalt Removal 1.00 LS 0 100% 0

Permanent Patch 1.00 LS 0 100% 0

Sewer-Traffic Control 1.00 LS 0 100% 0

Test & TV LF 1.50 0 100% 0

Import CDF CY 115.00 0 100% 0

WATER 0 #DIV/0! 0

Service & Setter EA 1,600.00 0 100% 0

Double Service & Setter EA 2,200.00 0 100% 0

Irrigation Service EA 2,500.00 0 100% 0

Dble Fire Sprinkler Service and 
Setter EA 2,200.00 0 100% 0

Fire Sprinkler Service and Setter EA 1,600.00 0 100% 0

Domestic Service Lines LF 12.00 0 100% 0

4" CL 52 Ductile Iron LF 21.00 0 100% 0
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6" CL 52 Ductile Iron LF 30.00 0 100% 0

8" CL 52 Ductile Iron LF 42.00 0 100% 0

12" CL 52 Ductile Iron LF 50.00 0 100% 0

Water Sleeving LF 5.00 0 100% 0

Gate Valves EA 1,400.00 0 100% 0

Fire Hydrant EA 4,100.00 0 100% 0

Air Vac EA 2,400.00 0 100% 0

Blow Off Assembly EA 2,000.00 0 100% 0

Misc Fittings 1.00 LS 0 100% 0

Water-Connect to Existing EA 4,100.00 0 100% 0

Water - Import Select (CDF 
Backfill) CY 115.00 0 100% 0

Water - Import Select TN 15.00 0 100% 0

Water - Export Unsuitable TCY 50.00 0 100% 0

Water-Traffic Control 1.00 LS 0 100% 0

Sawcut LF 5.00 0 100% 0

Existing Asphalt Removal SY 100.00 0 100% 0

Permanent Patch 1.00 LS 0 100% 0

Testing and Purities 1.00 LS 0 100% 0

Adjust valve box to grade EA 150.00 0 100% 0

STREET IMPROVEMENTS 0 #DIV/0! 0

Import - Crushed Rock - Road 
Surfacing TN 20.00 0 100% 0

Road Surface - Export Unsuitable TCY 50.00 0 100% 0

Paving - Fine Grade SY 3.00 0 100% 0

Paving  - 5" HMA Class 1" Base 
Lift SY 21.00 0 100% 0

Paving - 4" HMA Class 1/2" Top 
Lift SY 20.00 0 100% 0
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Paving - 7" HMA Class 1/2" Full 
Depth SY 27.00 0 100% 0

Paving - 2" Grinding & Overlay SY 13.00 0 100% 0

Paving - Saw Cuts LF 5.00 0 100% 0

Curbs - Fine Grade LF 3.00 0 100% 0

Curbs - Vertical LF 12.00 0 100% 0

Sidewalks - Import Crushed Rock TN 22.00 0 100% 0

Sidewalks - Fine Grade SY 9.00 0 100% 0

Sidewalks - 4-inch Concrete SY 28.00 0 100% 0

Sidewalks - 6-inch Concrete SY 30.00 0 100% 0

Driveway Approaches SY 35.00 0 100% 0

Handicap Ramps EA 900.00 0 100% 0

Streetlights EA 6,000.00 0 100% 0

Striping 1.00 LS 0 100% 0

Street Signs 1.00 LS 0 100% 0

Permanent Signage 1.00 LS 0 100% 0

Railings LF 55.00 0 100% 0

Bollards EA 275.00 0 100% 0

Survey Monuments EA 500.00 0 100% 0

Traffic Control 1.00 LS 0 100% 0

Traffic Signal System 1.00 LS 0 100% 0

Underground Utility Conversion LF 500.00 0 100 0

Subtotal 0 0
Actual Bond Amount
Note: Final bond amount is set by the City
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